



**RFQ 21-008  
CONSTRUCTION MANAGEMENT SERVICES  
(CM AT RISK)  
(TWO STEP PROCESS)**

**STEP TWO**

**Addendum No. 2 – Walk-Thru Date and Proposal Submission  
for Short List of Firms notified**

**SOLICITATION SCHEDULE**

Friendswood ISD has closed Step One of the Two Step process for Construction Management Services (CM at Risk). Step Two includes: a walk-thru at Friendswood High School, which has been changed due to inclement weather and Proposal Submission per instructions listed in RFQ #21-008. Except as set forth in this Addendum No. 2, all terms and conditions of the solicitation remain unchanged and in full force and effect.

The Solicitation Schedule has been revised to the following which includes a brief description for milestone dates:

<b>Solicitation Milestone</b>	<b>Date &amp; Time</b>
Establish Short List of Firms from Step One Qualification Statements submitted for Step Two Process	<b>February 12, 2021</b>
Walk Thru: Friendswood High School 702 Greenbriar Friendswood, TX 77546	<del>February 16, 2021 7:00AM, CST</del> Note: Changed to the following date below due to inclement weather. Scheduled as follows: <b>Wednesday February 17, 2021 7:00AM, CST</b>
Step Two: Proposal Submittal for RFQ #21-008	<b>February 18, 2021 by 1:00 PM, CST</b>
Anticipated Board Recommendation and Approval	<b>March 8, 2021</b>

NOTE: FISD reserves the right to revise this schedule. Any such revision will be formalized by the issuance of an addendum to the RFQ and posted on the District's website, under the Purchasing page for your convenience. This Addendum is issued dated February 12, 2021.