



**RFQ 21-008**  
**CONSTRUCTION MANAGEMENT SERVICES**  
**(CM AT RISK)**  
**(TWO STEP PROCESS)**

**STEP TWO**

**Addendum No. 3 – Walk-Thru Date Change**

**SOLICITATION SCHEDULE**

Friendswood ISD has closed Step One of the Two Step process for Construction Management Services (CM at Risk). Step Two: Walk-thru at Friendswood High School has been changed due to inclement weather. Except as set forth in this Addendum No. 3, all terms and conditions of the solicitation remain unchanged and in full force and effect.

The Solicitation Schedule has been revised to the following which includes a brief description for milestone dates:

<b>Solicitation Milestone</b>	<b>Date &amp; Time</b>
Short List of Firms notified	<b>February 12, 2021</b>
Walk-Thru Friendswood High School 702 Greenbriar Friendswood, TX 77546	<del>February 16, 2021 7:00AM, CST</del> <del>February 17, 2021 7:00AM, CST</del> <b>February 18, 2021 7:00AM, CST</b>
Step Two: Proposal Submittal	<b>February 18, 2021 1:00PM, CST</b>
Anticipated Board Recommendation And approval	<b>March 8, 2021</b>

NOTE: FISD reserves the right to revise this schedule. Any such revision will be formalized by the issuance of an addendum to the RFQ and posted on the District's website, under the Purchasing page for your convenience. This Addendum is issued dated February 14, 2021.